

LANGUAGE:	EN
CATEGORY:	ORIG
FORM:	F01
VERSION:	R2.0.9.S02
SENDER:	ENOTICES
CUSTOMER:	zenner
NO_DOC_EXT:	2017-096563
SOFTWARE VERSION:	9.5.4
ORGANISATION:	ENOTICES
COUNTRY:	EU
PHONE:	/
E-mail:	l.zenner@eib.org
NOTIFICATION TECHNICAL:	YES
NOTIFICATION PUBLICATION:	YES

Prior information notice

This notice is for prior information only

Services

Directive 2014/24/EU

Section I: Contracting authority

I.1) Name and addresses

European Investment Bank
98-100 Boulevard Konrad Adenauer
LUXEMBOURG
L-2950

Luxembourg

Contact person: ZENNER Lionel

Telephone: +352 43791

E-mail: CS-procurement@eib.org

NUTS code: LU000

Internet address(es):

Main address: <http://www.eib.org>

Address of the buyer profile: <http://www.eib.org/about/procurement/index.htm>

I.2) Joint procurement

I.3) Communication

Additional information can be obtained from the abovementioned address

I.4) Type of the contracting authority

European institution/agency or international organisation

I.5) Main activity

General public services

Section II: Object

II.1) Scope of the procurement

II.1.1) Title:

Execution Design Team (EDT) for the new building project for the European Investment Bank (EIB) in
Luxembourg-Kirchberg
Reference number: LZ-1419

II.1.2) Main CPV code

71000000

II.1.3) Type of contract

Services

II.1.4) Short description:

Takeover of an architectural and engineering design mission, involving developed design completion, execution design, drafting of work tender documents and technical supervision of main works for a new administrative building for the European Investment Bank in Luxembourg-Kirchberg.

II.1.5) Estimated total value

II.1.6) Information about lots

This contract is divided into lots: no

II.2) Description**II.2.1) Title:****II.2.2) Additional CPV code(s)**

71200000

71300000

II.2.3) Place of performance

NUTS code: LU000

II.2.4) Description of the procurement:

The scope mission of Execution Design Team (EDT) is in the framework of the construction of a new administrative building for the European Investment Bank (EIB) in Luxembourg-Kirchberg (New Building Project).

The Project has been developed by the Design Architect and Engineers up to the stage of a Developed Design (DVD), including the documentation for the permit applications.

The present mission covers architectural design, structural engineering and MEP (Mechanical, Electrical, Plumbing) engineering. Based on the existing design, EDT has to deliver the following tasks:

- developed design (DvD) completion,
- execution design,
- 3D, 4D and 5D BIM modelling
- preparation of work tender documents for construction and
- technical supervision of main works.

During the developed design completion, the mission role is to provide based on existing DvD, a full and complete design including the coordination of all the disciplines, reports, calculations and drawings and to further develop the existing 3D.model that should be used during the entire design process The technical documentation required will be provided and would need to be technically reviewed by EIB and its external technical consultants.

During the execution design stage of the project the mission role is to provide the execution design documents and coordination of all the execution drawings, modification of the drawings resulting from the EIB reviews and/or modification of the specifications and technical conditions of the project, final issuance of the approved documents, issue of all reports and drawings required. During this stage the existing digital model should include the processes related to the construction schedule (4D BIM), together with the control of costs (5D BIM). During preparation of work tender documents (WTD) for construction, the EDT shall develop and issue the precise, exhaustive and complete WTD, necessary for implementation of the project and will manage the full procurement process, reviewed and approved by EIB, as along the tenders' evaluation and the negotiation of contracts.

During the supervision of main works, EDT will be responsible for supervising the works implementation, controlling the achievement of the project by the enabling works contractor, and the general contractor(s) and/or construction companies, proceeding with the review and acceptance of the works and their final completion, with the adherence to the project schedule, the quality programs and objectives, and project budget.

II.2.14) Additional information

This prior information notice is sent for information purposes only. There is no need to register and/or contact the contracting authority. A contract notice will be published at a later stage. No tender documents are available at this stage.

II.3) **Estimated date of publication of contract notice:**

18/09/2017

Section IV: Procedure

IV.1) **Description**

IV.1.8) **Information about the Government Procurement Agreement (GPA)**

The procurement is covered by the Government Procurement Agreement: no

Section VI: Complementary information

VI.3) **Additional information:**

VI.5) **Date of dispatch of this notice:**

17/07/2017